सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	**IN-KA710788390776 89U**
Certificate Issued Date	:	19-Mar-2022 11:59 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ YELAHANKA5/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKACRSFL08759702895389 52U
Purchased by	:	NCC LIMITED
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EE PROJECT DIVISION YELAHANKA ZONE BBMP BANGALORE
Second Party	:	NCC LIMITED
Stamp Duty Paid By	:	NCC LIMITED
Stamp Duty Amount(Rs.)	:	750 (Seven Hundred And Fifty only)

AMULYA RUDDI CREDIT CO-OPERATIVE SOCIETY LTD. Reg.No. AR-44-RGN169 4823/15-16 Yelahanka Bangalore-64

Please write or type below this line

No. EE/Project/AG No: 24 /2021-22 **DATED:** 31/03/2022

Agreement

This agreement, made on the day of 31st **March 2022**, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part **M/s NCC Limited, Prop. C Premachandar Reddy, #301, Batavia Chambers, 8, Kumara Krupa Road, Bangalore - 01** (hereinafter called "the Contractor") of the other part.

NCC Limited Bengaluru - 560001

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Statutory Alert:
The authenticity of this stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
The onus of checking the legitimacy is on the users of the certificate.
In case of any discrepancy please inform the Competent Authority.

Whereas the BBMP is desirous that the Contractor execute the work of "**Providing and Laying 300mm Dia RCC Line in place of Fully damaged 150mm Dia SW line at 3rd A Cross Road, Sharavath Road, 16th B Cross Road (White Topping Road) Yelahanka coming under Yelahanka Newtown S/Stn of AEE N-2 Sub Division**" Tender Notification No: **BBMP/YNK/EE (Project)/TEND/11/2021-22, Dated: 28/12/2021 and BBMP/2021-22/OW/WORK_INDENT 49421** (hereinafter called "the Works") and the Zonal Commissioner (Yelahanka) has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 70,92,892.00/- (Rupees Seventy Lakhs Ninety Two Thousand Eight Hundred and Ninety Two Only) which works out to be (+) 4.94% above on Sanctioned rate (2018-19 SR)** and 12% GST (For SR 2018-19 Items Only) as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:-11/10/2018. The contractor has submitted the Security Deposit of FSD 5% **Rs. 3,55,500.00/-** paid through BG vide No. 2657IOBG20220124 Dt: 21/03/2022 Canara Bank, Large Corporate Branch, Secunderabad. The Completion of the said project is 09 months including monsoon. The defect liability period for the above work is 12 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92